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WORK  SAMPLE  

This work sample package is being used to illustrate the 
type of work for bidding purposes.  In reality, the scope of 
work is significantly different from this work sample 
package. 

  



Santa Barbara Channel Hazards Removal Program 
CSLC Bid Log No. 2008-09 

General Notes 

1. At CSLC Project Engineer’s discretion, the contractor may be asked to remove hazards 
that are not identified in any of the Work Orders. 

 
2. Wherever practical, hazard shall be removed in its entirety. However, all hazards shall be 

removed a minimum of one foot below the bedrock or to the satisfaction of CSLC on-site 
inspector. All hazard removal details shall be documented by the contractor and submitted 
to CLSC for information. 

 
• Depending upon location and type of hazard, the contractor may need to either 

obtain permits or provide support in obtaining the required permits. 
 

4. Before proceeding with the hazards removal effort, CSLC may request the contractor to 
provide an estimate for removal including crew size and type, equipment required and the 
estimated time needed for removal of the hazard. 
 

5. Contractors are urged to review and be very familiar with the following documents: 
 

• Permits for the project (Coastal Commission, Army CoE, SWRCB, and county and 
city permits, as applicable) 

 
• Initial Study/Mitigated Negative Declaration prepared by Padre Associates, July 29, 

2002 
 
6. Hazards removal effort is sea state and tide sensitive.  Usually, there is a small window of 

opportunity when the hazards are visible and easy to remove.  Contractor shall be 
prepared to mobilize quickly for the hazards removal effort.  

 
7. CSLC conducted a study to compare use of backhoe versus excavator for removal of 

hazards and determined that excavator provides greater efficiency and effectiveness in 
hazards removal effort. 

 
8. Contractor shall provide a detailed rate sheet for all personnel classifications and 

equipment currently proposed for the project or the personnel/equipment that may possibly 
be used for this project. 
 
 
 
 

  



Santa Barbara Channel Hazards Removal Program 
CSLC Bid Log No. 2008-09 

Retaining Wall Hazard, Site No. 7 
 

This hazard is visible throughout the year and can be removed any time. The actual length of 
sheet piles to be removed may vary significantly from the length identified below 
 
Hazard Description: 
4,000 feet long wood sheet piles are sticking 6 ft to 8 ft above ground. The anchorage or 
foundation details of these sheet pile sections are not known.  Certain portions of the sheet 
piling is acting as a retaining wall keeping soil from sliding. 
 
Location: 
Santa Barbara County, Santa Barbara Shores (B). From freeway 101 North exit Winchester 
Canyon Road, go across the freeway and proceed on Hollister Ave south and turn right at 
Ellwood Shore Drive and go through the gate down to the beach 
 
Access for Equipment: 
Access for construction equipment is available. 

 
Removal Procedure: 
To be determined by the contractor. 

  



Santa Barbara Channel Hazards Removal Program 
CSLC Bid Log No. 2008-09 

Retaining Wall Hazard, Site No. 7 
 

  
 

 
 

Shows remnants of Wood Sheet Piles in 1993.  This photograph was taken looking southwest 
immediately south of Santa Barbara Shores Drive. 

  



Santa Barbara Channel Hazards Removal Program 
CSLC Bid Log No. 2008-09 

Retaining Wall Hazard, Site No. 7 
 
 

 
 

Shows remnants of Wood Sheet Piles in1998.  This photograph was taken looking 
southeast immediately south of  Santa Barbara Shores Drive. 

  



Santa Barbara Channel Hazards Removal Program 
CSLC Bid Log No. 2008-09 

Retaining Wall Hazard, Site No. 7 
 

 
 

 
 

  



 
Santa Barbara Channel Hazards Removal Program 

CSLC Bid Log No. 2008-09 
H-Piles Hazard, Site No. 1 

 
 

The exposure of this hazard is tide and sea state dependent. Thus, the contractor must 
mobilize as soon as CSLC authorizes him to proceed with the task identified in this work order. 
All hazards may not get exposed simultaneously. Thus, this Work Order may be completed in 
stages as directed by CSLC Project Manager. The actual number of pieces to be removed 
may vary significantly from the number identified below. 
 
Hazard Description: 
Seventy Railroad iron rods (H-Piles) spaced 10’ to 15’ apart are sticking out 1’ to 5’ above 
ground. 
  
Location: 
Tejigas. On 101 North go two miles past Refugio State Beach exit (1/2 mile past Call Box 101-
382) and turn left across the highway on to the Frontage Road. Go about < mile north and turn 
off on a dirt road. Hazard is located about 200’ down towards the bluff. 
 
Access for Equipment: 
Contractor may need to coordinate with Union Pacific Railroad.  
 
Removal Procedure: 
To be determined by the contractor 
 

  



Santa Barbara Channel Hazards Removal Program 
CSLC Bid Log No. 2008-09 
H-Piles Hazard, Site No. 1 

 
 
 

 
 

 

  



Santa Barbara Channel Hazards Removal Program 
CSLC Bid Log No. 2008-09 

Well Casings and H Piles, Hazard Site No. 6 
 
 

The exposure of this hazard is tide and sea state dependent. Thus, the contractor must 
mobilize as soon as CSLC authorizes him to proceed with the task identified in this work order. 
All hazards may not get exposed simultaneously. Thus, this Work Order may be completed in 
stages as directed by CSLC Project Manager. The actual number of pieces to be removed 
may vary significantly from the number identified below. 
 
Hazard Description: 
Three 14” Well Casings are sticking out 1’ to 4’ above ground. 
  
Location: 
Santa Barbara Shores (A). On 101 North exit Winchester Canyon Road. Go across the 
freeway and proceed on Hollister Ave. South. Turn right at Ellwood Shore Drive and go 
through the gate down to the beach. 
 
Access for Equipment: 
Access for construction equipment is available. 
 
Removal Procedure: 
To be determined by the contractor. 
 
Note: 
H-Pile and Well Casing hazards are quite common and occur at most of the sites. 
 

  



Santa Barbara Channel Hazards Removal Program 
CSLC Bid Log No. 2008-09 

Well Casings and H Piles, Hazard Site No. 6 
 
 

 

 

  



 
Santa Barbara Channel Hazards Removal Program 

CSLC Bid Log No. 2008-09 
Corroded Steel Frames, Hazard Site No. 8 

 
 

The exposure of this hazard is tide and sea state dependent. Thus, the contractor must 
mobilize as soon as CSLC authorizes him to proceed with the task identified in this work order. 
All hazards may not get exposed simultaneously. Thus, this Work Order may be completed in 
stages as directed by CSLC Project Manager. The actual number of pieces to be removed 
may vary significantly from the number identified below. 
 
Hazard Description: 
Thirty 2 1/2” Corroded Pipe Frames are scattered along the shoreline. 
  
Location: 
Deveroux Slough-Sands Beach. On 101 North exit Winchester Canyon Road. Go across the 
freeway and proceed on Hollister Ave. South. Turn right at Ellwood Shore Drive and go 
through the gate down to the beach. 
 
Access for Equipment: 
Access for construction equipment is available. 
 
Removal Procedure: 
To be determined by the contractor. 
 

  



Santa Barbara Channel Hazards Removal Program 
CSLC Bid Log No. 2008-09 

Corroded Steel Frames, Hazard Site No. 8 
 

 
 

 

  



Santa Barbara Channel Hazards Removal Program 
CSLC Bid Log No. 2008-09 
Abandoned Pipeline, Site 6 

 
 

The exposure of this hazard is tide and sea state dependent. Thus, the contractor must 
mobilize as soon as CSLC authorizes him to proceed with the task identified in this work order. 
All hazards may not get exposed simultaneously. Thus, this Work Order may be completed in 
stages as directed by CSLC Project Manager. The actual length of pipe to be removed may 
vary significantly from the length identified below. 
 
Hazard Description: 
500 feet of abandoned 6” Pipeline runs above ground from beach to the shoreline. 
 
Location: 
Santa Barbara County, Santa Barbara Shores (A). On 101 North exit Winchester Canyon 
Road. Go across the freeway and proceed on Hollister Ave. South. Turn right at Ellwood Shore 
Drive and go through the gate down to the beach. 
 
Access for Equipment: 
Access for construction equipment is available. 
 
Permits: 
Contractor shall obtain permits from the appropriate agencies. 
 
Removal Procedure: 
To be determined by the contractor. 

  



Santa Barbara Channel Hazards Removal Program 
CSLC Bid Log No. 2008-09 
Abandoned Pipeline, Site 6 

 
 

 
 

 

 

  



Santa Barbara Channel Hazards Removal Program 
CSLC Bid Log No. 2008-09 

Deep offshore wellhead hazard, Site 24 
 
 

This is an old abandoned well, Pauley Petroleum Inc. Core Hole 7B-19, PRC-2920. The task is 
for conducting the final abandonment and removal of the debris. The information provided here 
is based on the survey conducted over three years ago. Thus, the current condition and casing 
projections above sea floor may be significantly different from those shown in the attached 
figure. 
 
Hazard Description: 
See attached figure “Current Condition”.  
 
Location: 
Lambert Zone 5 Coordinates: X = 1,364,304 Y = 349,600 
 
Access for Equipment: 
Access for construction equipment is available. 
 
Removal Procedure: 
To be determined by the contractor. Remove and recover the base plate and cut and recover 
10 3/4” and 8 5/8” casings from a minimum of 1’ below the mud line. Survey and recover any 
additional debris to complete abandonment. For the purpose of cost estimate, contractor shall 
assume ocean floor survey of 500’ diameter prior to start of and at completion of the 
abandonment task. 
 
Notes: 
Casing Record for the well: 10 3/4” casing set at 344’, 8 5/8” casing set at 839’ and 7 7/8” Hole 
to T.D. 5345’. 
 
Plugged with cement from 5332’ to 5345’, 639’ to 925’, 250’ to 380’ (All depths measured from 
RKB which is 23’ above Sea Level. Water depth is approximately 254’). 
 

  



Santa Barbara Channel Hazards Removal Program 
CSLC Bid Log No. 2008-09 

Deep offshore wellhead hazard, Site 24 
 
 
 

 

  



Santa Barbara Channel Hazards Removal Program 
CSLC Bid Log No. 2008-09 

Deep offshore wellhead hazard, Site 24 
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